

Approved For Release 2002/08/20 : CIA-RDP81B00878R000800010018-9

SAPC - 20517  
Copy 2 of 3

The Ramo-Wooldridge Corporation  
Los Angeles, California

NOV 19 1957

Gentlemen:

Reference is made to your CMCC Document No. 151K5.717 indicating changes requested to proposed definitized Contract No. A-103.

PART I, paragraph d - Transportation

This paragraph has been revised and now references Article 21 of the General Provisions.

PART I, paragraph g - Privileges

This paragraph now provides for the employee to be paid a reasonable per diem directly by the Government in the field.

PART II - Consideration and Payment

At the time of receipt of your letter the rates had already been set forth in the body of the Amendment. If you desire this change can be accomplished on the next amendment.

PART III, paragraph b - Option To Extend Services at Provisional Rates

We agree that negotiations should be completed within sixty (60) days of the start of a new period, although it has not been so noted in this paragraph.

PART VI - Capture and Detention

This is a standard article which has been accepted by contractors furnishing personnel for overseas support. We do not feel that we are in a position to establish special considerations under this contract. The amount to which the employee is entitled is subject to negotiation, and evaluated in the special circumstances of each case. If due to such Capture or Detention additional costs are generated in your plant consideration can be given at that time.

PART II, paragraph e - Vacation and Leave

Vacations may be taken overseas but each such request must have the prior approval of this office.

DOCUMENT NO. 135  
RECEIVED  
11/20/57  
CLASSIFIED  
BY 2611  
11/20/57

It is requested that the enclosed contract be reviewed,  
and if acceptable, the original and one copy are to be signed  
and returned to the undersigned.

Very truly yours,

25X1A

[Redacted Signature]

Contracting Officer

25X1A

PS/DCI [Redacted]

Distribution:

Orig - [Redacted] R-W  
✓2 - A-103 file  
3 - Proj. Chrono

25X1A